DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 1999
B * % * B| D CHECK REPORT * * = TI VE: 15: 20
PS&E JOB NO: 99B008 REVI SI ON NO : Bl DS OPENED ON : Apr 15 1999
CONTRACT NO: 005627 REGI ON NO AWARDED ON : Apr 16 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3123
HY SR 017,090 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 17 SUPERI OR PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O
\L/: QPNIC%?LEE gg" DGE TO 2000 E BEECH ST--98901-2147 802 N FANCHER RD
99B008 PO BOX 10268 99212-1016
PROJECT NH- 0017( 030) YAKIMA WA 989091268 SPOKANE WA 992202503
COUNTY(S) : GRANT CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 25.00% 17.06 %
112, 000. 00 140, 000. 00 28, 000 131, 105. 00 19, 105
2 CLEARI NG AND GRUBBI NG
L.S. -64.29% -76.19%
4, 200. 00 1, 500. 00 -2,700 1, 000. 00 -3,200
3  REMOVI NG GUI DE POST
L.S. 0. 00% -28.00%
500. 00 500. 00 0 360. 00 -140
4 REMOVI NG PLASTI C TRAFFI C MARKI NG
48. 0000 e 17. 0000 20. 0000 17.65% 20. 0000 17.65%
816. 00 960. 00 144 960. 00 144
GRADI NG
5 ROADWAY EXCAVATI ON | NCL. HAUL
4717. 0000 s 10. 0000 6. 0000 -40.00% 6. 5500 -34.50%
47,170. 00 28, 302. 00 -18, 868 30, 896. 35 -16, 274
6 ENMBANKMENT COMPACTI ON
1621. 0000 s 5. 0000 0. 5000 -90.00% 3. 9300 -21.40%
8, 105. 00 810. 50 -7,295 6, 370. 53 -1,734
7 DI TCHI NG AND SHAPI NG
3580. 0000 w 3. 0000 1. 2500 -58.33% 3. 2800 9.33%
10, 740. 00 4, 475. 00 -6, 265 11, 742. 40 1,002
8  SHOULDER FI NI SHI NG
23.7000 km 1, 700. 0000 1, 800. 0000 5.88% 2,962. 0000 74.24%
40, 290. 00 42, 660. 00 2,370 70, 199. 40 29, 909
DRAI NAGE
9 SCHEDULE A CULV. PIPE 300 MM DI AM
45. 0000 w 75. 0000 50. 0000 -33.33% 81. 0000 8. 00 %
3, 375. 00 2, 250. 00 -1,125 3, 645. 00 270
10 SCHEDULE A CULV. PIPE 450 MM DI AM
44,0000 w 75. 0000 65. 0000 -13.33% 98. 0000 30.67 %
3, 300. 00 2, 860. 00 - 440 4,312.00 1,012



DOT_RGGBO1

PS&E JOB NO: 99B008
CONTRACT NO: 005627

REVISION NO : 1
REGION NO : 2

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/ 14/ 1999
TI ME: 15: 20

BI DS OPENED ON : Apr 15 1999

AWARDED ON : Apr 16 1999

VERSI ON NO : 1 WORK ORDER# : 0OL3123
HY SR 017,090 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 17 SUPERI OR PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O
\L/: QPNIC%?LEE gg" DGE TO 2000 E BEECH ST--98901-2147 802 N FANCHER RD
99B008 PO BOX 10268 99212-1016
PROJECT NH- 0017( 030) YAKIMA WA 989091268 SPOKANE WA 992202503
COUNTY(S) : GRANT CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 CL. Il REINF. CONC. CULV. PIPE 300 MM DI AM
6. 1000 w 1, 100. 0000 120. 0000 -89.09% 300. 0000 -72.73%
6, 710. 00 732.00 -5,978 1, 830. 00 -4, 880
SURFACI NG
12 CRUSHED SURFACI NG TOP COURSE
6285. 0000 t 15. 0000 10. 0000 -33.33% 8. 7900 -41.40%
94, 275. 00 62, 850. 00 -31, 425 55, 245. 15 -39, 030
LI QUI D ASPHALT
13 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
10, 950. 00 10, 950. 00 10, 950. 00
ASPHALT CONCRETE PAVEMENT
14 PLANI NG BI TUM NOUS PAVEMENT
6990. 0000 e 4. 0000 3. 0000 -25.00% 2.7100 -32.25%
27, 960. 00 20, 970. 00 -6, 990 18, 942. 90 -9,017
15 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
4440. 0000 t 35. 0000 32.0000 -8.57% 33. 7200 -3.66%
155, 400. 00 142, 080. 00 -13, 320 149, 716. 80 -5,683
16 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64- 2
27350. 0000 t 28. 0000 26. 0000 -7.14% 26. 2200 -6.36%
765, 800. 00 711, 100. 00 -54, 700 717, 117. 00 - 48, 683
17 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
26, 700. 00 26, 700. 00 26, 700. 00
18 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
8, 700. 00 8, 700. 00 8, 700. 00
19 ASPHALT CONC. PAVEMENT DENSI TY CORES, CREDI’
EST. 0. 00% 0.00%
2.00 2.00 2.00
20  ASPHALT CONC. ROAD APPROACH
32.0000 EACH 200. 0000 250. 0000 25.00% 250. 0000 25.00 %
6, 400. 00 8, 000. 00 1, 600 8, 000. 00 1, 600



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 14/ 1999

* % * B| D CHECK REPORT * * = TI VE: 15: 20
PS&E JOB NO: 99B008 REVI SION NO : 1 Bl DS OPENED ON : Apr 15 1999
CONTRACT NO: 005627 REGION NO : 2 AWARDED ON : Apr 16 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3123
HY SR 017,090 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 17 SUPERI OR PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O
\L/: QPNIC%?LEE gg" DGE TO 2000 E BEECH ST--98901-2147 802 N FANCHER RD
99B008 PO BOX 10268 99212-1016
PROJECT - NH 0017(030) YAKIMA WA 989091268 SPOKANE WA 992202503
COUNTY(S) : GRANT CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 SEEDI NG, FERTILIZI NG, AND MULCHI NG
1.1000 ha 3, 000. 0000 4, 000. 0000 33.33% 3, 708. 0000 23.60%
3, 300. 00 4, 400. 00 1, 100 4,078. 80 779
22 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
23  CONTRACTOR PROVI DED TEMPORARY POLLUTI ON CONTROL PLAN
L.S. -33.33% 0.00%
750. 00 500. 00 -250 750. 00 0
TRAFFI C
24 FLEXI BLE GUI DE POST
279. 0000 EACH 20. 0000 21. 0000 5. 00 % 19. 0000 -5.00%
5, 580. 00 5, 859. 00 279 5, 301. 00 -279
25 DURABLE AERI AL SURVEI LLANCE FULL MARKER
3. 0000 EACH 110. 0000 70. 0000 -36.36% 70. 0000 -36.36%
330. 00 210. 00 -120 210. 00 -120
26  DURABLE AERI AL SURVEI LLANCE 1/2 MARKER
3. 0000 EACH 110. 0000 80. 0000 -27.27% 80. 0000 -27.27%
330. 00 240. 00 -90 240. 00 -90
27  DURABLE STRI PE
1240. 0000 w 5. 5000 4. 0000 -27.27% 4.0000 -27.27%
6, 820. 00 4, 960. 00 -1, 860 4,960. 00 -1, 860
28  DURABLE GORE STRI PE
297.0000 w 10. 0000 8. 5000 -15.00% 8. 5000 -15.00%
2,970. 00 2,524. 50 - 446 2,524. 50 - 446
29  DURABLE STOP BAR
60. 0000 w 25. 0000 25. 0000 0. 00% 25. 0000 0.00%
1, 500. 00 1, 500. 00 0 1, 500. 00 0
30 DURABLE TRAFFI C ARROW
12. 0000 EACH 150. 0000 98. 0000 -34.67% 98. 0000 -34.67%
1, 800. 00 1,176. 00 -624 1,176. 00 -624

31 DURABLE RAI LROAD CROSSI NG SYMBOL
2.0000 EACH 500. 0000 550. 0000 10. 00% 550. 0000 10. 00%
1, 000. 00 1,100. 00 100 1,100. 00 100



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/ 14/ 1999

TI ME: 15: 20

* ok *

PS&E JOB NO: 99B008
CONTRACT NO: 005627

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Apr 15 1999
AWARDED ON : Apr 16 1999

VERSI ON NO : 1 WORK ORDER# : 0OL3123
WY SR 017,000 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE © SR 17 SUPERI OR PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O
\L/: QPNIC%?LEE gg" DGE TO 2000 E BEECH ST--98901-2147 802 N FANCHER RD
99B008 PO BOX 10268 99212-1016
PRQJECT NH- 0017( 030) YAKIMA WA 989091268 SPOKANE WA 992202503
COUNTY(S) : GRANT CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 RECESSED PAVEMENT MARKER
20. 3000 HUND 800. 0000 1, 000. 0000 25.00% 900. 0000 12.50 %
16, 240. 00 20, 300. 00 4,060 18, 270. 00 2,030
33 TEMPORARY PAVEMENT MARKI NG
12250. 0000 w 0. 1500 0. 1500 0.00% 0. 2300 53.33%
1, 837.50 1, 837. 50 0 2,817.50 980
34 PERMANENT SI GNI NG
L.S. -23.61% -35.42%
7,200. 00 5, 500. 00 -1, 700 4, 650. 00 -2,550
35 | LLUM NATI ON SYSTEM
L.S. 12.29% 11. 00 %
23, 600. 00 26, 500. 00 2,900 26, 195. 00 2,595
36 SEQUENTI AL ARROW SI GN
640. 0000 HR 4. 0000 4. 0000 0.00% 2.0000 -50.00%
2, 560. 00 2, 560. 00 0 1, 280. 00 -1, 280
37 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 300. 0000 2, 000. 0000 566. 67 % 3, 000. 0000 900. 00 %
600. 00 4, 000. 00 3, 400 6, 000. 00 5, 400
38 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
500. 0000 HR 7.5000 3. 0000 -60. 00% 5. 0000 -33.33%
3, 750. 00 1, 500. 00 -2,250 2, 500. 00 -1, 250
39 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 0. 00% -75.00%
2, 000. 00 2, 000. 00 0 500. 00 -1, 500
40 TRAFFI C CONTROL LABOR
2020. 0000 HR 24. 0000 28. 0000 16.67% 28. 8500 20.21%
48, 480. 00 56, 560. 00 8, 080 58, 277. 00 9,797
41 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 50. 0000 45. 0000 -10. 00% 40. 0000 -20.00%
2, 500. 00 2, 250. 00 -250 2, 000. 00 -500
42 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 35. 0000 30. 0000 -14.29% 31. 5000 -10.00%
17, 500. 00 15, 000. 00 -2,500 15, 750. 00 -1, 750



DOT_RGGBO1

WASHI
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NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 14/ 1999

Bl D CHECK REPORT TI VE: 15: 20
PS&E JOB NO: 99B008 REVI SION NO : 1 Bl DS OPENED ON : Apr 15 1999
CONTRACT NO: 005627 REGION NO : 2 AWARDED ON : Apr 16 1999
VERSI ON NO : 1 WORK ORDER# : 0OL3123
HY SR 017,090 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 17 SUPERI OR PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O
\L/: QPNIC%?LEE gg" DGE TO 2000 E BEECH ST--98901-2147 802 N FANCHER RD
99B008 PO BOX 10268 99212-1016
PROJECT NH- 0017( 030) YAKIMA WA 989091268 SPOKANE WA 992202503
COUNTY(S) : GRANT CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 005950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 CONSTRUCTI ON SI GNS CLASS A
35. 0000 e 55. 0000 60. 0000 9. 09% 45. 0000 -18.18%
1, 925. 00 2, 100. 00 175 1, 575. 00 -350
44  CONTI NUOUS SHOULDER RUMBLE STRI P
11. 9000 km 650. 0000 900. 0000 38.46% 825. 0000 26.92%
7,735.00 10, 710. 00 2,975 9,817.50 2,083
OTHER | TEMS
45 ADJUST MONUMENT CASE AND COVEF
5. 0000 EACH 125. 0000 175. 0000 40.00% 250. 0000 100. 00 %
625. 00 875. 00 250 1, 250. 00 625
46 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00
47 TRI MM NG AND CLEANUP
L.S. 120.00% 100. 00 %
2, 500. 00 5, 500. 00 3,000 5, 000. 00 2,500
48 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1.00 1.00 1.00
49 CREDI T/DEBITS - M NOR CHANGES
CALC 0. 00% 0.00%
-4.00 -4.00 -4.00
50 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
24. 0000 w 15. 0000 15. 0000 0. 00% 35. 0000 133.33%
360. 00 360. 00 0 840. 00 480
CONTRACT TOTAL $1, 500, 682. 50 $1, 399, 920. 50 -6.71% $1, 439, 853. 83 -4.05%



